

Date: May 30, 2013

To: Jack Osterholt, Director
Regulatory and Economic Resources
Small Business Development Division

From: Alicia Arce 
Engineer 2
Public Works and Waste
Management Department

Subject: Notice Of Construction Project
Miscellaneous Construction Contracts (MCC) Program:
MCC 7360 Plan - CICC 7360-0/08
Request for Price Quotation (RPQ) No. 20130147
Roadway Resurfacing Contract

RECOMMENDATION

Departmental Contract Measure Recommendation: Trade Set-Asides
Traffic Stripes and Markings: Painted and/or Thermoplastic
Concrete: Sidewalk and/or Curb and Gutter, including American with Disabilities (ADA) items.
Engineer's Opinion of Probable Construction Costs: \$1,474,356.40

Community Workforce Program (CWP): Applicable

Reviewed by Small Business Development (SBD) Construction Manager: Yes

BACKGROUND

Asphalt surfaces have a typical service life of 8 to 12 years, depending on traffic and weather conditions. Asphalt resurfacing is necessary when the asphalt surface has reached the end of its service life or if other methods of restoration cannot repair the roadway. Asphalt resurfacing is a multi-step process that usually involves several work crews, accompanied by proper construction signs and work-zone traffic control measures to maintain public safety. This project is needed for the construction of new asphalt surfaces throughout Miami-Dade County that will improve driving conditions, public safety and roadway aesthetics.

If any additional information is needed, please call me at (305) 375-1363, or Frank Aira at (305) 375-2930.

AA/aa

Attachments (2)

C: Kelly Duncombe, RER/SBD
Bassam Moubayed, PWWM

Frank Aira, P.E., CFM, PWWM
Dianah Coakley, PWWM

Lisset Cabrera, PWWM
Project File

DEPARTMENT INPUT
CONSTRUCTION CONTRACT/PROJECT MEASURE ANALYSIS AND RECOMMENDATION

Check applicable Ordinance(s): 90-143 Responsible Wage and Benefits 03-237 (formerly 03-1) Community Workforce Program

PROJECT INFORMATION See attachment

Contract/Project/*Work Order No.: 20130147
 *Reference corresponding project number when submitting a work order

Contract/Project Title: Roadway Resurfacing Contract

Description/Scope of Work: See Attached

Estimated Cost: 1474356 **Funding Source:** Other (specify)

Location of Project (street address or beginning and ending points) i.e. 12345 NE 23rd Ct or Starts at 135 St. ends at 145 St.
Various, please see attached

PROJECT ANALYSIS FOR GOAL RECOMMENDATION (CWP) See attachment

Engineer/Department or Agency's estimated required workforce for Project Work Order :

Trade/Skills Required	Est. # of workforce required per trade	Est. # of total days to complete job
Supervisor	1	450
Foremen	1	450
Operator	2	450

Comments: Please note the estimated number of days to complete the job may not be equal to actual amount of days indicated above. In addition, respective employees utilized for various scopes of work throughout the duration of the contract. The Contract also afford the ability to add and/or delete sites.

PROJECT ANALYSIS FOR GOAL RECOMMENDATION (CSBE) See attachment

Sub-Trade	Est. Cost	% of Item to Base Bid	Availability
	\$	%	
	\$	%	
	\$	%	

RECOMMENDATION

Set-Aside: Level 1 Level 2 Level 3 Trade Set-Aside Sub-Contractor Goal Workforce Goal No Measure

Basis for Recommendation: Analysis of factors contained in Section VI D of Implementing Order 3-22. PWWM suggests the following contract measure recommendation: Trade Set-Aside: Traffic Stripes and Markings: Painted and/or Thermoplastic and Trade Set-Aside: Concrete: Sidewalk and/or Curb and Gutter, including Americans with Disabilities (ADA) items. In addition, Geocode suggest the Work Order locations are not located within a Designated Target Area (DTA)

Date submitted to DBD: 05-24-13
Contact Person: Alicia Arce or Frank Aira
Telephone No.: 305-375-1363

DEPARTMENT INPUT
CONSTRUCTION CONTRACT/PROJECT MEASURE ANALYSIS AND RECOMMENDATION

Check applicable Ordinance(s): 90-143 Responsible Wage and Benefits 03-237 (formerly 03-1) Community Workforce Program

PROJECT INFORMATION See attachment

Contract/Project/*Work Order No.: 20130147

*Reference corresponding project number when submitting a work order

Contract/Project Title: Roadway Resurfacing Contract

Description/Scope of Work: See Attached

Estimated Cost: 1474356 **Funding Source:** Other (specify)

Location of Project (street address or beginning and ending points) i.e. 12345 NE 23rd Ct or Starts at 135 St. ends at 145 St.
Various, please see attached

PROJECT ANALYSIS FOR GOAL RECOMMENDATION (CWP) See attachment

Engineer/Department or Agency's estimated required workforce for Project Work Order :

Trade/Skills Required	Est. # of workforce required per trade	Est. # of total days to complete job
Laborer	6	450

Comments: Please note the estimated number of days to complete the job may not be equal to actual amount of days indicated above. In addition, respective employees utilized for various scopes of work throughout the duration of the contract. The Contract also afford the ability to add and/or delete sites.

PROJECT ANALYSIS FOR GOAL RECOMMENDATION (CSBE) See attachment

Sub-Trade	Est. Cost	% of Item to Base Bid	Availability
	\$	%	
	\$	%	
	\$	%	

RECOMMENDATION

Set-Aside: Level 1 Level 2 Level 3 Trade Set-Aside Sub-Contractor Goal Workforce Goal No Measure

Basis for Recommendation: Analysis of factors contained in Section VI D of Implementing Order 3-22. PWWM suggests the following contract measure recommendation: Trade Set-Aside: Traffic Stripes and Markings: Painted and/or Thermoplastic and Trade Set-Aside: Concrete: Sidewalk and/or Curb and Gutter, including Americans with Disabilities (ADA) items. In addition, Geocode suggest the Work Order locations are not located within a Designated Target Area (DTA)

Date submitted to DBD: 05-24-13

Contact Person: Alicia Arce or Frank Aira

Telephone No.: 305-375-1363

Miami-Dade County Public Works and Waste Management Department
Office of Project Measure Analysis and Recommendation

To: Jack Osterholt, Director
Regulatory and Economic Resources
Small Business Development Division

From: Alicia Arce
Engineer 2
Public Works and Waste Management
Management Department



Date: Tuesday, May 28, 2013

Department: Public Works and Waste Management

Contract Type:

Single Trade - Roadway Resurfacing

Request for Price Quotation (RPQ) No.:

20130147

Re-submittal: Yes; Previous Review Committee (RC) Submittal Dates

No

Project Title:

Roadway Resurfacing Contract

Standard Industrial Code (SIC):

16-Highway and Street Construction

Estimated Project Cost:

\$1,474,356.40

Funding Source:

RIF

Bonding Requirements: Bid Bond- 5% of base bid amount
Performance Bond- 100% of Contract Award Amount

Method of Award: Line Item

RPQ No.: 20130147

RPQ Title: Roadway Resurfacing Contract

Scope of Work

- A. Work under this Contract includes furnishing of all supervision, labor, materials, tools, equipment and performing all operations required to construct the Work in accordance with the Contract Documents.
- B. Work includes but is not limited to Work includes but is not limited to , the following: Milling and resurfacing, widening and resurfacing of intersecting streets, resurfacing of asphaltic pathways (pedestrian, bicycle, etc.) adjacent or not to the edge of pavement as necessary, temporary utility repairs (cold patches), clearing and excavating of shoulder areas or build-up, as directed by the Engineer; grading and clean-up of adjacent shoulders and removal of roots, as required, pavement markings including the installation of reflective pavement markers (blue/blue) at fire hydrant locations, sidewalk, curb and gutter, connectors, and pedestrian ramps.

Resurfacing work may include any of the following:

- a. Application of asphaltic concrete surface course to existing wearing course.
- b. Application of asphaltic concrete leveling courses to existing wearing surfaces prior to and in preparation for item (a) above.
- c. Application of asphaltic concrete to previously primed rock roads.
- d. Resurfacing of private driveways shall be limited to feathering of the asphaltic concrete mat to a point two (2) feet from the edge of the roadway. Resurfacing of the remainder of private driveways is expressly prohibited under this Contract, unless directed by the Engineer.
- e. The contractor shall adjust all storm water, water and sewer valves and manholes prior to resurfacing. All adjustments shall be made by the built-up method, not by the use of adjustment of rings.

Required Contractor's Certification:

At the time of Bid and pursuant to the requirements of Section 10-3 of the Code of Miami-Dade County, Florida and these Solicitation and Contract Documents, the Bidder must hold a valid, current, and active Certificate of Competency as a General Engineering Contractor or as a Specialty Engineering Contractor, commensurate to the requirements of the Project's Scope of Work, in one or more engineering crafts to include Paving Engineering. The Specialty Contractor shall subcontract with a qualified contractor any work which is incidental to the specialty but is specified in the aforementioned Code as being the work of other than that of the Engineering Specialty for which certified.

RPQ No.: 20130147

RPQ Title: Roadway Resurfacing Contract

Pursuant to Section 255.20, Florida Statutes (F.S.) and in lieu of the above, the County may consider a bid from a Bidder that is a duly licensed Contractor in good standing that has been pre-qualified and considered eligible by the Florida Department of Transportation (FDOT) under Section 337.14, F.S. and Chapter 14-2, Florida Administrative Code, to perform the work described in the Contract Documents. Contractors seeking consideration under this paragraph shall submit along with the Bid Documents for review and consideration, current copy (ies) of their FDOT Certificate(s) of Qualification, Certification of Work Underway, and Status of Contract(s) On Hand. Acceptable FDOT prequalification(s) necessary to perform the work specified in the Project's Scope of Work shall include the Flexible Paving Work Class.

Additional Information – Permits, Licenses, Certifications, and General Regulations

Permits that are issued by the Public Works Department, Miami-Dade County for construction within the public right-of-way, as well as additional permits, which may be required by other municipalities or agencies, including those required for tree removal, **will be the responsibility of the Contractor.**

County Road Construction Projects – NO PERMITS issued to sub-contractors. Except work related to Traffic Signalization, School Flashing Signals, Internally Illuminated Street Name Sign (IISNS), Street lighting, and Traffic Signal Loops which will require a separate permit issued to an Electrical Contractor to perform such work.

Pavement Markings and Signage

The work under pavement markings and signage (Thermoplastic traffic stripes and Markings) consists of placing traffic stripes and markings using a material of the type that is extruded onto the pavement surface in a molten state by mechanical means, with surface application of glass spheres. Upon cooling to normal pavement temperature these materials shall produce an adherent reflectorized pavement marking of specified thickness and width and be capable of resisting deformation by traffic.

INTENTIONALLY LEFT BLANK

RPQ No.: 20130147

RPQ Title: Roadway Resurfacing Contract

PWWM Areas for possible measures:

Traffic Stripes and Markings: Painted and/or Thermoplastic, Signs
Concrete: Sidewalks and/or Curb and Gutter

PWD Areas recommended for CSBE Subcontractor Goal:

Traffic Stripes and Markings: Painted and/or Thermoplastic, Signs
Concrete: Sidewalks and/or Curb and Gutter

Contract Measure Recommendation:

- No Measure
- Set-Aside:
 - Level I Level II Level III
- Trade Set-Aside(s):
 - Traffic Stripes and Markings: Painted and/or Thermoplastic
 - Concrete work: Sidewalk and/or Curb and Gutter, including Americans with Disabilities (ADA) items
- Aggregate Set-Aside
- CSBE Subcontractor Goal
- CWP: – Please see attached Locations
- DBE Subcontractor Goal

INTENTIONALLY LEFT BLANK

RPQ No.: 20130147

RPQ Title: Roadway Resurfacing Contract

Reason for Recommendation:

This is a single trade project; none of the primary trade related work (Resurfacing) can be subcontracted as per the Miscellaneous Construction Contract (MCC) specifications. Additionally, staff has met with the design engineer, construction project manager, and members of the industry and concluded that there is ancillary work required to complete this project which may be subcontracted. Ancillary work includes all categories listed under "Areas for possible measures." All areas to be subcontracted require special licenses and/or certifications. Also, some categories of work are highly specialized and require special, heavy machinery and/or equipment that are typically owned and/or leased by the contractor.

This is a Work Order generated project for which estimated quantities are established for line items utilized during construction instead of estimated dollar amounts. The aforementioned ancillary work may be minimal for each work order and may or may not be required on all work order locations identified during Contract duration.

Comments:

In accordance with the Miami-Dade County Code (The Code), PWWM attached its Project Measure Analysis and Recommendation findings along with other supporting documents for consideration of small business participation. PWWM staff met with the Small Business Development Division's (SBD) Construction Manager in an effort to seek out additional opportunities for CSBEs. The Community Workforce Program (CWP) is applicable to this project. PWWM received a response from the Geocode System which determined that some of the work locations are located in a Designated Target Area (DTA).

Contracts and Specifications staff completed its review of the scope of work for the subject RPQ. Based on the analysis of factors contained in Section VI D of Implementing Order 3-22, Public Works and Waste Management (PWWM) suggests the following contract measure recommendation: Trade Set-Aside: Traffic Stripes and Markings: Painted and/or Thermoplastic and Trade Set-Aside: Concrete: Sidewalk and/or Curb and Gutter, including Americans with Disabilities (ADA) items.

The work orders for the contract have identifiable opportunities for a Trade Set-Aside. The types of opportunities provided are appropriate for applying a Trade Set-Aside; and, effective competition exists in that three or more CSBEs appear to be available to perform in the recommended specialty trade area within SIC 17. The awarded Contractor and SBD shall verify with the user department the scope of work, dollar value and percentage of work achieved for CSBE participation on each Work Order upon expiration of the Contract.

INTENTIONALLY LEFT BLANK

Contracts & Specifications Project Manager: Alicia Arce		Engineer Estimate			
ITEM #	DESCRIPTION	UNIT	Unit Price	Qty	Amount(\$)
1WSR	SAW CUT EXIST. TRENCH & REM. EXIST. COLD PATCH	S.F.	\$4.00	10618	\$42,472.00
2WSR	REPLACEMENT OF BASE & COLD PATCH (8" & 6" ASPHALT)	S.F.	\$6.50	727	\$4,725.50
5WS1-A	NIGHT DIFFERENTIAL FOR MILLING	P.N.	\$750.00	6	\$4,500.00
6WS1-A	NIGHT DIFFERENTIAL FOR RESURFACING	P.N.	\$750.00	6	\$4,500.00
101-327A	MOBILIZATION FOR MILLING	PER/SEC	\$700.00	7	\$4,900.00
102-74-2	BARRICADES (Temporary, Type III, 6')	EADAY	\$6.65	19	\$12.35
102-76	FLASHING ARROW BOARD (Temporary)	EADAY	\$20.00	22	\$440.00
102-8A	RE-GRADE EXISTING SWALE (without sod)	S.Y.	\$5.00	100	\$500.00
102-60A	WORK ZONE SIGNS	EADAY	\$1.00	241	\$241.00
110-4-1-1	REMOVAL AND DISPOSAL OF EXISTING CURB & GUTTER	L.F.	\$10.00	1350	\$13,500.00
110-4-2A	REMOVAL OF EXISTING CONCRETE SIDEWALK (up to 8" thick, including base preparation)	S.Y.	\$15.00	750	\$11,250.00
110-4	REMOVAL EXISTING PAVEMENT	S.Y.	\$3.00	20	\$60.00
120-1	REGULAR EXCAVATION	C.Y.	\$6.00	20	\$120.00
120-2-3	EMBANKMENT FOR ROAD BUILD-UP	C.Y.	\$6.50	10	\$65.00
120-2-4	EMBANKMENT MATERIAL FOR SHOULDER	C.Y.	\$6.50	150	\$975.00
160-4	TYPE "B" STABILIZATION (12" Thick)	S.Y.	\$1.50	10	\$15.00
200-2	BASE PREPARATION FOR NEW SIDEWALK CONSTRUCTION (Where needed at the discretion of the Engineer)	S.Y.	\$15.00	300	\$4,500.00
210-1-2	LIMEROCK BASE (8" double course primed)	S.Y.	\$12.00	10	\$120.00
327-70	MILLING EXISTING PAVEMENT (1")	S.Y.	\$2.50	89030	\$222,575.00
334-2-13-1	HOT MIX ASPHALT, TRAFFIC C, SP-9.5	TON	\$95.00	1273	\$120,935.00
337-4-2	OT MIX ASPHALT FRICTION COURSE, TRAFFIC C, FC-9.5, PG 76	TON	\$105.00	5092	\$534,660.00
425-4(2)	ADJUSTING INLETS	EA	\$150.00	5	\$750.00
425-5	ADJUST MANHOLE	EA	\$300.00	37	\$11,100.00
425-6	ADJUST EXISTING VALVES BOXES	EA	\$175.00	60	\$10,500.00
425-72IE	Removal, disposal & pick up new frames at MDWS & install MH	EA	\$350.00	2	\$700.00
425-72IF	Remove, disposal & pick up new at MDWS & install Water Valves	EA	\$225.00	2	\$450.00
425-944B	RECONSTRUCT MANHOLE	EA	\$300.00	2	\$600.00
520-2A	CONCRETE CURB AND GUTTER (Any type, including base preparation)	L.F.	\$18.00	2470	\$44,460.00
522-1(1)	CONCRETE SIDEWALK (4" Thick, 3,000 PSI Concrete at 28 days (includes the cost of pedestrian ramps and sidewalk curbs)	S.Y.	\$42.00	1300	\$54,600.00
522-2	CONCRETE SIDEWALK (8" Thick, 3,000 PSI Concrete at 28 days (includes the cost of pedestrian ramps and sidewalk curbs)	S.Y.	\$50.00	225	\$11,250.00
527-2	DETECTABLE WARNING ON WALKING SURFACE	S.F.	\$30.00	1150	\$34,500.00
575-1-1	SODDING (PENSACOLA BAHIA OR MATCH EX.)	S.Y.	\$3.50	20	\$70.00
700-40-01	ROADSIDE SIGNS (single post) (less than 12 S.F)	AS	\$250.00	3	\$750.00
700-46-22	RESET EXISTING POST AND SIGN	EA	\$50.00	5	\$250.00
705-71-361	36" TUBULAR DELINEATOR	EA	\$48.00	20	\$960.00
706-1-12	REFLECTIVE PAVEMENT MARKERS (mono/bi-direct all colors)	EA	\$4.00	2456	\$9,824.00
710-11-121	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	L.F.	\$0.18	51638	\$9,294.84
710-11-122	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 8"	L.F.	\$0.24	474	\$113.76
710-11-123	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 12"	L.F.	\$0.36	6136	\$2,209.68
710-11-124	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 18"	L.F.	\$0.54	865	\$467.10
710-11-125	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	L.F.	\$0.72	2098	\$1,510.56
710-11-141	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6", 10-30 or 3-9 SKIP	L.F.	\$0.20	4076	\$815.60
710-11-241	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SKIP, 6"	L.F.	\$0.20	3142	\$628.40
710-11-160	PAINTED PAVEMENT MARKINGS, STANDARD, MESSAGE	EA	\$40.00	25	\$1,000.00
710-11-170	PAINTED PAVEMENT MARKINGS, STANDARD, ARROWS	EA	\$25.00	52	\$1,300.00
710-11-221	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	L.F.	\$0.18	25238	\$4,542.84
710-11-224	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 18"	L.F.	\$0.54	3147	\$1,699.38
710-26-41A	SOLID TRAFFIC STRIPE PAINT (4" WHITE OR YELLOW)	L.F.	\$0.15	7609	\$1,141.35
711-11-121	THERMOPLASTIC STANDARD, WHITE, SOLID, 6"	L.F.	\$0.80	51638	\$30,982.80
711-11-122	THERMOPLASTIC STANDARD, WHITE, SOLID, 8"	L.F.	\$0.80	474	\$379.20
711-11-123	THERMOPLASTIC, STANDARD, WHITE, SOLID, 12"	L.F.	\$1.20	6136	\$7,365.60
711-11-124	THERMOPLASTIC, STANDARD, WHITE, SOLID, 18"	L.F.	\$1.80	865	\$1,557.00
711-11-125	THERMOPLASTIC, STANDARD, WHITE, SOLID, 24"	L.F.	\$2.40	2098	\$5,035.20
711-11-141	THERMOPLASTIC, STANDARD, WHITE, SKIP, 6", 10-30 SKIP OR 3-9 LANE DROP	L.F.	\$0.90	4076	\$3,670.20
711-11-160	THERMOPLASTIC STANDARD, WHITE, MESSAGE	EA	\$105.00	25	\$2,625.00
711-11-170	THERMOPLASTIC STANDARD, WHITE, ARROWS	EA	\$55.00	52	\$2,860.00
711-11-221	THERMOPLASTIC, STANDARD, YELLOW, SOLID, 6"	L.F.	\$0.60	25238	\$15,142.80
711-11-224	THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18"	L.F.	\$1.80	3147	\$5,664.60
711-11-241	THERMOPLASTIC, STANDARD, YELLOW, SKIP, 6", 10-30 SKIP OR 3-9 LANE DROP	L.F.	\$0.90	3142	\$2,827.80
711-14-160	THERMOPLASTIC, PREFORMED, WHITE, MESSAGE	EA	\$250.00	30	\$7,500.00
711-2A	SKIP TRAFFIC STRIPE (4" WH/YELL 6" x 10') THERMO	L.F.	\$0.80	17	\$13.60
711-33-34	SKIP TRAFFIC STRIPE (4" WH/YELL 10' x 30') THERMO	L.F.	\$0.80	4574	\$3,659.20
711-35-41	SOLID TRAFFIC STRIPE (4" WHITE) THERMO	L.F.	\$0.50	2490	\$1,245.00
711-36-41	SOLID TRAFFIC STRIPE (4" YELLOW) THERMO	L.F.	\$0.50	528	\$264.00
711-5	GUIDELINES (6" Z x 4") WHI THERMO	L.F.	\$1.00	95	\$95.00
711-72	REMOVE EXISTING PAVEMENT MARKINGS	S.F.	\$2.50	294	\$735.00
					\$1,268,175.36
999-02	CONTINGENCY ALLOWANCE (10% BASE ESTIMATE)	L.S.	\$118,984.05	1	\$128,817.54
102-10A	OFF-DUTY LAW ENFORCEMENT OFFICER	L.S.	\$25,000.00	1	\$25,000.00
1PW	SIDE STREET DIFFERENTIAL -ARTERIAL/LOCAL ROAD	EA	\$200.00	40	\$8,000.00
102-1P	MAINTENANCE OF TRAFFIC	L.S.	\$24,114.15	1	\$25,363.51
300-1-999	BITUMINOUS MATERIAL ADJUSTMENT	L.S.	\$20,000.00	1	\$20,000.00
990	ALLOWANCE PERMITS	L.S.	\$1,000.00	1	\$1,000.00
					\$1,474,356.40

APPENDIX "C"
LOCATION OF WORK

The location(s) of the Work to be performed under the terms of this Contract are:

1. NW 20 Street from NW 22 Ave to NW 27 Ave
- 2-SW 112 Ave from SW 128 Street to SW 136 Street
- 3-SW 127 Ave from SW 144 Street to SW 152 Street
- 4-NW 110 Street from NW 57 Ave to NW 63 Ct

①

NW 20 st from NW 22 Ave to NW 27ave

Community Workforce Program

GEOCODE ADDRESSES

GIS INFORMATION

Print Friendly Format

Address 1	NW 20 ST and NW 22 /
Output addr	NW 20TH ST and NW 2
XCoord	909031.1875
YCoord	531746.6875

Address 2	NW 20 ST and NW 27 /
Output addr	NW 20TH ST and NW 2
XCoord	906286.1875
YCoord	531641.625

Address 3	
Output addr	
XCoord	
YCoord	

Address 4	
Output addr	
XCoord	
YCoord	

Target Urban Area	
Flag	0
Name	

Focus Area	
Flag	0
Name	

Empowerment Zone	
Flag	1
Name	EAST/WEST CORRIDC

Enterprise Zone	
Flag	1
Name	CENTRAL,

CDBG	
Flag	0
Name	
CDBG Num	

Census Information	
Flag	1
Tract	002402,003003,003003
BlockGroup	2,3,2,
Population (BlockGroup)	2856,1704,2651,
Unemployment (BlockGroup)	n/a,n/a,n/a,
PercentLow (BlockGroup)	n/a,n/a,n/a,

Commission District Information

Flag	1
Commissioner	Jean Monestime,Audre
Commission	2,3,

② SW 112 Ave from SW 128 st to SW 136 st

GEOCODE ADDRESSES

Community Workforce Program

GIS INFORMATION

Print Friendly Format

Address 1	SW 112 AVE and SW 112TH AVE
Output addr	SW 112TH AVE and SW 112TH AVE
XCoord	861997.8125
YCoord	478865.875

Address 2	SW 112 AVE and SW 112TH AVE
Output addr	SW 112TH AVE and SW 112TH AVE
XCoord	862092.6875
YCoord	476235.375

Address 3	
Output addr	
XCoord	
YCoord	

Address 4	
Output addr	
XCoord	
YCoord	

Target Urban Area	
Flag	0
Name	

Focus Area	
Flag	0
Name	

Empowerment Zone	
Flag	0
Name	

Enterprise Zone	
Flag	0
Name	

CDBG	
Flag	0
Name	
CDBG Num	

Census Information	
Flag	1
Tract	008305,008414,
BlockGroup	1,4,
Population (BlockGroup)	2544,2488,
Unemployment (BlockGroup)	n/a,n/a,
PercentLow (BlockGroup)	n/a,n/a,

Commission District Information

Flag	1
Commissioner	Lynda Bell,
Commission	8,

③

SW 127 Ave from SW 144 st to SW 152 st

Community Workforce Program

GEOCODE ADDRESSES

Address 1	SW 127 AVE and SW 1.
Output addr	SW 127TH AVE and SW
XCoord	854342.875
YCoord	473108

Address 2	SW 127 AVE and SW 1
Output addr	SW 127TH AVE and SW
XCoord	855530.5625
YCoord	470524.28125

Address 3	
Output addr	
XCoord	
YCoord	

Address 4	
Output addr	
XCoord	
YCoord	

GIS INFORMATION

Print Friendly Format

Target Urban Area	
Flag	0
Name	

Focus Area	
Flag	0
Name	

Empowerment Zone	
Flag	0
Name	

Enterprise Zone	
Flag	0
Name	

CDBG	
Flag	0
Name	
CDBG Num	

Census Information	
Flag	1
Tract	010114,010178,
BlockGroup	1,1,
Population (BlockGroup)	7320,5936,
Unemployment (BlockGroup)	n/a,n/a,
PercentLow (BlockGroup)	n/a,n/a,

Commission District Information

Flag	1
Commissioner	Dennis C. Moss,
Commission	9,

④

NW 110 st from NW 57 ave to NW 63 ct.

The screenshot displays a web browser window with several overlapping windows and a main application page. The browser title is "Internet Explorer provided by Miami-Dade County".

Address Not Found Dialog: A dialog box with the title "Address Not Found". It contains fields for "ST Dir" (set to "<none>"), "ST Name", "ST Type" (set to "<none>"), and "Zip (opt)". A "Find Address" button is located at the bottom right.

Area Entry Form: A form with two rows of address data. The first row has "ST Dir1" set to "NW", "ST Name1" set to "110", and "ST Type1" set to "ST". The second row has "ST Dir2" set to "NW", "ST Name2" set to "63", and "ST Type2" set to "CT". There is a "Zip (opt)" field and an "Add to list" button. Below the form is an "Address List" table with columns for address and "Active" status.

	Address	Active
1	NW 110 ST AND NW 57 AVE	<input type="radio"/>
2	NW 110 ST AND NW 63 CT	<input type="radio"/>
3		<input type="radio"/>
4		<input type="radio"/>

Buttons "Clear List" and "Geocode" are at the bottom of the list.

Message from webpage: A small error dialog box with a warning icon. The text reads: "Address #2 could not be geocoded. Make it active, correct it, may need a ZIP Code, and submit again." An "OK" button is at the bottom.

Main Application Page: The page title is "Community Workforce Program". It features a "GIS INFORMATION" section with a "Print Friendly Format" button. Below this are sections for "Target Urban Area", "Empowerment Zone", and "Enterprise Zone", each with a "Flag" checkbox and a "Name" input field. A "CDBG" section is also visible at the bottom.

The Windows taskbar at the bottom shows the "start" button, system tray icons, and the date and time: "Thursday, May 30, 2013 03:51 PM".