

SBD – CM REVIEW FORM

To: Business Opportunity Support Division – Construction	
From: SBD CM Vivian Forhat-Diaz	
Department: PWWD	Contact: Sarah Pivotte
Date Received: 10/03/14	RESUBMITTAL: No

PROJECT NUMBER:	20140167
PROJECT TITLE:	Culvert Replacement at NW 106 St & NW South River Drive
PROJECT LOCATION:	NW 106 Street & NW South River Drive

SCOPE OF WORK/DESCRIPTION: Work includes but is not limited to replacing the existing twin 36" culverts from Russian Colony Canal to Miami Canal (C-6) with a 75" X 112" arch pipe culvert; construction of sand-cement headwalls; installation of a fish guard device; earthwork; implementation of erosion and sediment control; maintenance of traffic; fence and guardrail installation and improvements to the intersection including pavement reconstruction, milling and resurfacing, and pavement markings. The project also includes installation of Weather and Environmental Information Sensor Station (WEISS) consisting of tower, rain gauge, satellite telemetry unit, incidental items to install telemetry equipment and integrate the SCADA equipment into the County network; all wiring, pipes, excavation, Canal Bank Stabilization, and all other items not listed for the installation of a working complete unit as identified on the Technical Specifications

SPECIAL REQUIREMENTS: Prime Contractor through full time personnel employed by the Bidder, must demonstrate a minimum of five (5) years of continual experience as the prime contractor in projects with scopes comparable to the Project Scope of Work.

TRADES/SUBTRADES	AMOUNT	COMMENTS
		PRIME
Maintenance of Traffic (MOT)	\$11,305.00	General Engineering or Paving Engineering License or FDOT pre-qualification to include Paving and Drainage Work Class. Primary scope of work includes all line items noted. Must meet Special requirements.
User Access Program (2%)	\$11,305.00	
Clearing & Grubbing	\$56,525.00	
Control of Erosion & Water Pollution	\$1,672.00	
Earthwork	\$49,099.00	
Drainage Structures & Pipes	\$456,100.00	
Bituminous Surface Courses & Concrete Pavement	\$27,962.00	
		Concrete Contractor
Concrete	\$1,040.00	*Possible subcontracting opportunities.
		Fence Contractor
Guardrail & Fence	\$22,599.00	*Possible subcontracting opportunities.

Small Business Development Signature: *Vivian Forhat-Diaz* Date: 10/10/14

*Trades/Subtrades identified for possible subcontracting opportunities by SBD CM
 PWWM is recommending **No Measure** for CSBE participation.

PROJECT NUMBER: 20140167 (Continuation)

TRADES/SUBTRADES	AMOUNT	COMMENTS
		Pavement Marking Contractor
Pavement Marking & Signage	\$3,641.00	*Possible subcontracting opportunities.
		OPEN
Sodding & Tree Relocation	\$ 3,133.00	Not a construction trade
ESTIMATED BASE TOTAL	\$ 644,380.00	
CONTINGENCY ALLOWANCE (10% BASE ESTIMATE)	\$ 64,438.00	
BASE TOTAL INCLUDING CONTINGENCY	\$ 708,818.00	
OFF DUTY OFFICER	\$ 40,000.00	
PERMITS	\$ 20,000.00	
TOTAL ESTIMATED COST	\$ 768,818.00	

PWWM is recommending **No Measure** for CSBE participation.